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AMENDMENT NO. 0001 TO RFP W912DR-05-R-0052
EFFECTIVE MAY 20, 2005

SOLICITATION:

1 Form 1442 (Page 1 of 57 Pages), Block 13A: In“hour” and “date” spaces insert
“4:00 PM” and “17 June 2005” respectively.

2) Section 0010, Price Schedule: Delete price schedule as originally issued and
substitute the attached revised price schedule, dated May 20, 2005.

SPECIFICATIONS:

3) General: Add to this project the attached specifications titled “ Barracks Complex,
Phase 1, Hazardous Materials Abatement, Buildings 402, 403 & 412, Fort Myer,
Virginia.”

DRAWINGS:

4) General: Add to the project drawings the attached 19 sheetstitled “Barracks
Complex, Phase 1, Hazardous Materials Abatement, Buildings - 402, 403 & 412, Ft.
Myer, VA — Amendment 0001,” Drawing Number F-933-10-67.

ATTACHMENTS:

1 Revised price schedule, dated May 20, 2005

2) New specificationstitled “ Barracks Complex, Phase 1, Hazardous Materials
Abatement, Buildings 402, 403 & 412, Fort Myer, Virginia.”

3) Nineteen (19) new sheetstitled “Hazardous Materials Abatement - Buildings 402,
403 & 412, Ft. Myer, VA,” Drawing Number F-933-10-67.



PART | - THE SCHEDULE
SECTI ON 00100 - SUPPLI ES OR SERVI CES AND PRI CES

ATTACHVENT TO ACCOVPANY AMENDMENT NO 0001 TO RFP
WD12DR- 05- R- 0052, REVI SED MAY 20, 2005

PRI CE SCHEDULE

ltem Esti mat ed
No. Descri ption Quantity Uni t Price  Amount
0001 Al costs in

connection with
construction of

Bar racks Conpl ex,

Phase 1, to points

5 -0" outside all
bui l di ng |i nes,
including utilities,
conpl ete as shown on
drawi ngs and speci fi ed,
but excl usive of work
covered under Itens
0003 t hrough 0010

bel ow. --- LS $ $

0002 All costs in
connection with
construction of
Barracks Conpl ex,
Phase 1, beyond
points 5 -0" outside
all building |ines,
including all site
work and utilities,
conpl ete as shown on
drawi ngs and

speci fi ed. --- LS $ $
0003 9%x9 Floor Tile 8, 100 SF $ $
0004 12x12 Floor Tile 40 SF $ $
0005 Ther mal System

Pipe & Fitting

| nsul ati on 2,300 LF $ $

VW12DR- 05- R- 0052
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PART | - THE SCHEDULE
SECTI ON 00100 - SUPPLI ES OR SERVI CES AND PRI CES

PRI CE SCHEDULE

ltem Esti nat ed
No. Description Quantity Uni t Price Amount
0006 Boil er & Tank
| nsul ati on 1, 900 SF $ $
0007 PCB Bal | asts 910 EA $ $
0008 Fl orescent Li ght
Fi xt ures 2, 050 EA $ $
0009 PCB Transforners 2 EA $ $
0010 Snoke Det ectors 585 EA $ $

TOTAL ESTI MATED BI D AMOUNT $

NOTES TO OFFERORS

VARI ATI ON I N ESTI MATED QUANTI TIES. If the quantity of a
unit-price itemin this contract is an estinmated quantity and
the actual quantity of the unit-price itemvaries nore than
15 percent above or bel ow the estimated quantity, an

equi tabl e adjustnent in the contract price shall be nmade upon
demand of either party. The equitabl e adjustnment shall be
based upon any increase or decrease in costs due solely to
the variation above 115 percent or bel ow 85 percent of the
estimated quantity. |If the quantity variation is such as to
cause an increase in the time necessary for conpletion, the
Contractor may request, in witing, an extension of time, to
be received by the Contracting Oficer within 10 days from

t he begi nning of the delay, or within such further period as
may be granted by the Contracting Oficer before the date of
final settlenent of the contract. Upon receipt of a witten
request for an extension, the Contracting Oficer shall
ascertain the facts and nmake an adjustnent for extending the
conpl etion date as, in the judgenent of the Contracting
Oficer, is justified. (FAR 52.211-18 APR 1984)
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